



1	C	1	
			1
		0	3

Allocation of funds	Date of advertisement of tender	No. of tender document sold	No. of tender submitted	Closing date of tender	Opening date of tender	Details/No. of bidders participated in tender	Lot No.	Lot Name	Name of the eligible and ineligibile bidders		Name of the qualified and disqualification bidders		Reasons for disqualification	Financial Bid	Per Trainee Per Month Cost (including all	Ranking
									Eligible	Ineligible	Qualified	Disqualified		Opening Date	taxes (PRA) & duties etc.) PKR	
Estimated Cost: PKR 63 Million	3 26-Aug-25				18-Sep-25	Masood Textile Mills Limited	Lot No. 6	Fabric Quality Inspector- Faisalabad	Yes	-	Yes	-	+	20-Oct-25	15,737.000	1
							Lot No. 13	Industrial Stitching Machine Operator - Faisalabad	Yes	-	Yes	-	-		15,304.000	1
						Swisspo Sports (MGF.) CO. (Private) Limited	Lot No. 1	Apparel Planning & Merchandising - Sialkot	Yes	-	Yes	-	-		15,749.125	1
		N/A	9	18-Sep-25			Lot No. 2	Apparel Supervisor - Sialkot	Yes	-	Yes	-	-		15,749.125	1
							Lot No. 4	Fabric Cutting Expert - Sialkot	Yes	-	Yes	-	-		15,569.135	1
							Lot No. 17	Industrial Stitching Machine Operator - Sialkot	Yes	-	Yes	-	•		15,299.150	1
							Lot No. 20	Pattern Design - Sialkot	Yes	-	Yes	-	-		10,349.425	1
							Lot No. 21	Pattern Drafting & Grading - Sialkot	Yes	-	-	Yes	Diqualified: During field visits for the equipment available was found to be below the 70% benchmark. Consequently, the trade has been disqualified		N/A	N/A
							Lot No. 24	Quality Control In Garments - Sialkot	Yes	-	Yes	-	-		14,849.175	1

Contract shall be awarded to 1st ranked bidders.

Masooma Zinab

On behalf of Procurement Department - PSDF